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Terms of Reference for Local Consultant to Conduct National Baseline 

Study on Prevalence of Domestic Violence in Maldives 

1. Introduction and Background 

Domestic violence (DV) is a global issue that occurs at epidemic proportions across all 

countries. Domestic violence can involve violence against an intimate partner, children or the 

elderly and may take any form including physical, emotional and sexual abuse and violence. 

Globally, victims of domestic violence are largely women and affects vast numbers of women 

throughout all nations. According to WHO, one in three women are physically or sexually 

abused in their lifetime globally, and in the majority of the cases, the perpetrator is either a 

member of the family or someone known to the victim.  

Similar to this global trend, the 2006 Maldives Study on Women’s Health and Life Experiences 

also found  that one in three women in the Maldives experienced some form of violence in 

their lifetime1. The study also reported that one in five women aged 15-49 (19.5 per cent), who 

has ever been in a relationship, has experienced at least some form of physical or sexual 

violence, or both, during their lifetime, and that 12 per cent of women reported that they were 

sexually abused before the age of 15 years. A more recent survey, the Maldives Demographic 

and Health Survey (2016-2017) further reported that one in four women, between the ages 15-

49, experienced intimate partner violence in the Maldives2.  

Surveys done by the Human Rights Commission (HRCM) of the Maldives indicate that a 

growing number of persons also justify domestic violence against women. According to 

HRCM’s 2006 ‘The ‘Rights Side of Life’ survey, 38.5 per cent men and 46.5 per cent of 

women in Maldives believed that violence against women were justified3. Six years later, the 

                                                           
1 Ministry of Gender and Family 2006, ‘The Maldives study on women’s health and life experiences: Initial 

results on prevalence, health outcomes and women’s responses to violence’, Government of Maldives, viewed 

20 March 2016, <http://evaw-global-

database.unwomen.org/~/media/files/un%20women/vaw/vaw%20survey/maldives%20vaw%20survey.pdf>   
2 Ministry of Health, 2018, Maldives Demographic and Healthy Survey 2016-2017.  
3 Human Rights Commission of the Maldives (HRCM) 2006, The “rights” side of life: A baseline human rights 

survey, United Nations Development Programme, Maldives, viewed 20 March 2016, 

<http://www.hrcm.org.mv/publications/otherdocuments/TheRightsSideOfLife.pdf> 
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2012 ‘Six Years On – The Rights Side of Life’ survey showed that 49.7 per cent men justified 

violence against women, which is an increase of 14 per cent4.  

The above studies demonstrate a high prevalence of domestic violence against women in the 

Maldives. Statistics published by the Ministry of Gender, Family and Social Services also show 

growing number of reported cases of violence against children and also the elderly in the 

family. Domestic violence cases reported to the FPA have been steadily increasing since its 

establishment in 2012. Case reporting increased from 17 cases in 2013 to a staggering number 

of 938 cases in 20175. A few cases of violence against men have also been reported to the 

authorities. However, to this day, only women’s experience of violence has been measured and 

there are no studies covering other significant domestic violence relationships stipulated under 

the Domestic Violence Prevention Act (Law No. 3/2012) such as, domestic violence against 

children, persons with disabilities, senior citizens and men. 

The Family Protection Authority (FPA) was established under the Domestic Violence 

Prevention Act and has been tasked to take lead on a national scale to address the issue of 

domestic violence in the country by creating public awareness; providing the required services 

to the victims of such violence; and by co-ordinating the work of the relevant government 

institutions including the police and the health sector, and various local efforts made by 

individuals (to protect survivors of domestic violence). However, the lack of information on 

domestic violence in the Maldives affects the development of effective policy making and long 

term planning.  

This study thereby, aims to collect and showcase the prevalence, characteristics and reasons; 

the types of abuse and violence occurring within the domestic sphere, its immediate and long 

term costs, and the overall impact of domestic violence on the lives of family members in the 

Maldives, and will facilitate the implementation of the FPA mandate, and assist in the 

introduction of policy that encourages development and evaluation of programmes to address 

domestic violence in a holistic way in the Maldives.  

                                                           
4 Human Rights Commission of the Maldives (HRCM) 2012, Six years on – The “rights” side of life: Second 

baseline human rights survey, United Nations Development Programme, Maldives, viewed 20 March 2016, 

<http://www.hrcm.org.mv/publications/otherreports/TheRightSideOfLife10122012Eng.pdf> 
5 Family Protection Authority, 2013-2017. (Translated from) FPA Annual Reports, 

<http://www.fpa.gov.mv/w/dh/reports> 
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2. Purpose and Scope of Work 

The main purpose of this assignment is to conduct a baseline study on the prevalence, 

characteristics, reasons and socio-demographic correlations of domestic violence, and to find 

out the perceptions of the survivors in coping with the acts of violence and in overcoming the 

situation. In addition, the study will also attempt to understand and identify strategies whilst 

making recommendations to further strengthen as well as modify existing services or programs 

that address the issue of domestic violence. The proposed study has the following key 

objectives.  

2.1. Objectives  

1. Obtain reliable estimates of the prevalence, frequencies and forms of domestic violence 

across the Maldives. 

2. Obtain information on the types of domestic relationships prevalent in cases of 

domestic violence.    

3. Document implications of domestic violence including effects on general health and 

reproductive health. 

4. Explore the direct and in-direct effects of domestic violence on children, in terms of 

emotional and psychological consequences. 

5. Assess the extent to which domestic violence is associated with a range issues of mental 

health, substance abuse, disabilities and other conditions that occur in comorbid cases 

of domestic violence.  

6. Document and compare the strategies and services that survivors used to cope and deal 

with domestic violence they experience. 

7. Explore factors that may either protect or put the person at risk of domestic violence.  

 

  



 

Page 4 of 9 

 

 ފެމިލީ ޕްރޮޓެކްޝަން އޮތޯރިޓީ
Family Protection Authority 

3. Methodology of the Study 

In consultation with Family Protection Authority (FPA), the International Consultant is 

expected to develop and finalise the methodology for the study. The methodology must utilise 

both quantitative and qualitative methods to generate primary and secondary data. An 

appropriate sampling method must be used in order to represent all areas of the Maldives 

ranging from Northern, Central and Southern regions, with a sample size that ensures sufficient 

representation of the population groups. The target respondents of this study will be the general 

public and service providers. 

In order to conduct the survey on the key parameters, the following steps can be followed, but 

should not be limited to: 

• Desk review on the situation of DV, particularly in the area of policy, behaviour and 

protection 

• Quantitative data collection and analysis of information from different organizations 

and institutions working support for victims of DV. 

• Key informant interviews (KIIs), stakeholder consultations and other participatory 

methods used. 

• Focus Group Discussions (FGDs) with Government officials and non‐government 

institutions. 

• Compose individual case studies through in‐depth discussions with victims, institutions 

and organizations. 

The International Consultant is expected to write and present the research report as well as a 

brief literature review, proposed survey methodology, questionnaires, survey and question 

guides as well as other survey protocols whilst providing expert technical advice to the Local 

Consultant and FPA. Additionally, the International Consultant has the responsibility to 

provide strategic guidance and advice on the implementation of findings along with proper 

recommendations. 

A local consultant will be contracted to work alongside the international consultant to complete 

data collection and training of enumerators.  
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4. Expected Outputs and Key Deliverables  

The scope of work and expected outputs/deliverables will be the following: 

4.1. Support the International Consultant in finalise survey design, questionnaire, 

translation of the questionnaire, survey protocols (manuals and other documents) 

and pilot testing of the questionnaire, particularly tailoring it to the Maldivian 

context 

4.2. Review the sampling questionnaire developed by the International Consultant in 

consultation with the National Bureau of Statistics and get approval for the final 

questionnaire or when necessary 

4.3. Translation and reviewing of proposed questionnaires to ensure cultural suitability 

4.4. Conduct standard interviewer training for enumerators with guidance from the 

International Consultant as needed 

4.5. Organize and support the finalising of field plans, budgeting and selecting of 

suitable enumerators 

4.6. Support the international consultant in managing all aspects of data collection in 

field, including translation and reporting 

4.7. Preparing and submitting progress reports to both the International Consultant and 

FPA in regards to data collection as well as handling enumerators  

4.8. Support the international consultant in presenting findings and recommendations in 

a workshop organised by FPA for key stakeholders including UN agencies, 

Government Officials and civil society. 

4.9. Support the international consultant in producing a workshop report summary 

document to supplement the final research report.  

4.10. Together with the International Consultant, finalise the draft research report with 

inputs from FPA technical working group and stakeholders. 

4.11. Submit all working files and final dataset (in all formats) including the raw data to 

FPA.  

 

 

5. Management and Partnership Strategy for the Survey 
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Family Protection Authority (FPA) is the lead agency responsible for the overall research study 

on domestic violence. Other key agencies will include the Ministry of Health, the Ministry of 

Gender, Family and Social Services, Maldives Police Services, Prosecutor General’s Office, 

and the Attorney General’s Office. It is anticipated that these partners will provide technical 

support as appropriate related to the implementation of the research. A Technical Working 

Group will be established at FPA to oversee and coordinate the research.  

The consultant will work closely with the appointed focal point assigned by FPA, and with 

other institutions identified by FPA. Regular meetings will be held with the Chief Executive 

Officer (CEO) and the Director of Programs, Research and Advocacy Department, as needed. 

A briefing and debriefing meeting will be organised with the Minister and Board Members of 

FPA at the beginning and end of the assignment. Additionally, FPA will provide the following 

assistance as necessary: 

• Verify and provide necessary documentation and support to the Consultant in executing 

the desk review.  

• Seek approval of ethical clearance for the implementation of the survey through the 

required institutions.   

• Coordinate and schedule meetings with relevant stakeholders, government institutions 

and other organisations to seek required permission or for other pertinent matters.  

• Organize and conduct translation and interpretation of verbal discussions, study 

questionnaires and other written documents as necessary. 

• Ensure travel and other logistical arrangements of the Consultant including visa, travel 

accommodation, etc., for the period of consultancy. If the Consultant wishes to extend 

their stay beyond the contract, all expenses will be incurred by the Consultant for that 

period.  

• Review and provide feedback on research methodology and data collection.  

• Facilitate the development of final report during the validation workshop by presenting 

findings of the study with relevant stakeholders and collecting feedback from 

stakeholders.  
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6. Project Scope and Timeframe 

The Local Consultant will work approximately 66 working days over a period of 6 months 

during which the initial 7 days will be focusing on selecting and training the enumerators 

followed by 45 days of data collection, analysis and drafting of the report, and 14 days to 

disseminate for feedback from all relevant stakeholders after the first draft report has been 

submitted. The work is expected to start in July 2019. The final report must be submitted by 

February 2020. 

It is important to note that the International Consultant will be based on-site in Maldives for 

two weeks at a time (once during June and then in December) and for the remaining duration, 

the International Consultant will work off-site. Thus, regular communication and sharing of 

information between the two Consultants are vital for a smooth progression of the study.  

7. Qualifications and Job Requirements: 

The qualifications and job requirements will be the following: 

• Postgraduate qualification in social science. (Candidates with an undergraduate degree, 

in a related field, will be considered if the candidate has a minimum of five years’ 

experience in conducting similar research assignments). 

• Experience in conducting social science research with large scale quantitative and 

social/health/economic surveys and quantitative research; extensive knowledge and 

experience with statistical data analysis, and database development and analysis using 

statistical software.  

• Prior experience in studies and relevant research in Small Island Developing States 

(SIDS) will be added advantage. 

• Prior experience in conducting similar research and surveys on sensitive topics.  

• Strong track record of quality data collection, report writing and project management. 

• Strong verbal and written communications skills in English and Dhivehi. 

• Preference will be given to those candidates with prior work experience in Maldives. 
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8. Work Schedule with Deliverables: 

Estimated Duration Activities End Results 

End of June 2019 • Hiring Process Contract Signed  

10 days 

(July 2019) 

 

• Review of inception 

report including brief 

literature review, 

proposed survey 

methodology, 

questionnaires, survey 

and question guides 

(on-site) 

Submission of inception 

report  

14 days 

(August 2019) 

• Presentation of 

literature review, final 

survey methodology, 

questionnaire, other 

survey protocols (on-

site) 

Feedbacks from relevant 

stakeholders incorporated 

7 days 

(August 2019) 
• Training enumerators 

Progress report submitted to 

FPA by Local Consultant 

45 days 

(October 2019) 

• Data collection 

ongoing 

• Data collection 

complete 

• Submission of report 

Progress report submitted to 

FPA Local Consultant 

30 days 

(December 2019) 

• Data entry, cleaning 

and analysis complete 

(off-site) 

Data output report submitted 

to FPA by International 

Consultant 

7 days 

(December 2019) 

• Compilation of first 

draft report 

First draft report on the study 

submitted to FPA by 

International Consultant 

14 days 

(January 2020) 

• Incorporate 

comments from FPA 

and disseminate for 

feedback from 

relevant stakeholders 

Dissemination of draft report 

to relevant stakeholders by 

Local Consultant 

End of January 2020  
• Stakeholder 

validation workshop 

to finalize findings 

Report of stakeholder 

consultation submitted to 

FPA  
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and recommendations 

complete (on-site) 

7 days 

(February 2020) 

• Final findings, 

recommendations and 

inputs incorporated to 

generate the final 

report of the study 

(on-site) 

Submission of final report 

and abridged report of the 

study to FPA 

9. Terms of Payment (linking to deliverables to the extent possible): 

10. Application Procedures 

Interested applicants should submit a detailed proposal with the following information:   

1. Detailed CV  

2. Accredited and attested copies of academic qualifications 

3. Suggested work plan & timeframe (including dates for required deliverables)   

4. Estimated cost for the consultancy (including the daily rate of consultancy)  

5. Reference letters and/or recommendations letters of previous work engagements. Peer 

reference letters are optional 

6. A copy of National ID card 

An information session will be held regarding this consultancy on 16th June 2019 (Sunday) at 13:30 

hours at Family Protection Authority. All applications must include a cover letter addressed to the Chief 

Executive Officer of Family Protection Authority, Ms. Aminath Leena Ali. Applications should be 

submitted directly to Family Protection Authority (H. Fulidhooge 2nd Floor, Kalaafaanu Hingun, K. 

Male’), in a sealed envelope, no later than 20th June 2019 at 14:30 hours.  

03 June 2019 

End Results Amount 

• Submission of inception report (workplan 

with timelines of selection and training 

enumerators, data collection and analysis 

and submission of the first drat) 

20% 

• Selection and training of enumerators and 

completion of data collection 

30% 

• First draft report submitted to FPA  
30% 

• Submission of report after incorporating 

comments from FPA and disseminate for 

feedback from relevant stakeholders  

20% 


